

LEG Survey Protocol. Survey Costs breakdown

Project / Insured
Lead Underwriter

	Visit 1	Visit 2	Visit 3	Visit 4	Visit 5
Planned Survey Timing					
On site (days)					
Report writing (days)					
Travelling (days)					
Engineer's Daily Rate					
Rate X Days					
Travel Expenses					
Hotel Expenses					
Total Charges					
Total Survey Fee					

The table above represents an initial estimate of the cost of undertaking a risk survey programme, in accordance with the LEG Protocol document issued March 2006.